

ADDENDUM ONE

October 18, 2022

Consolidated Utility District

709 New Salem Road Murfreesboro, TN 37129 22014.ID

APPLICABLE RELEASES:

OO Bid Set
O1 Addendum One
DISTRIBUTION:
Bidders
Via email

The inclusive work or clarification described by this addendum is to be included in the construction bid for the above project. Clarifications or changes issued in addendum modify previously issued information as part of the contract documents.

CUD Phase 2 Renovation Construction Sequence Requirements

The work in the Operations Building and the work in the Engineering Annex may be performed independent of each other. However, the work within a given building must proceed as expeditiously as possible to minimize the disruptions to the people working elsewhere in the respective building. In addition, substantial effort must be taken to keep the dust and debris contained within the work area (see the pre-bid meeting/site tour notes). When applicable this includes covering unoccupied furniture adjacent to the work area with plastic The sequent of work shall be closely coordinated with the Owner prior to commencing.

END OF ADDENDUM ONE